Steven V. Stenger County Executive

Date



## Paul Kreidler Acting Director of Administration

Robert Jenkins, MSGC, CPPB Director of Procurement

February 13, 2018

## ADDENDUM THREE (3) ISSUED BY THE DIRECTOR OF PROCUREMENT, ST. LOUIS COUNTY

To:	All Bidders
From:	Toreen Parker, Procurement Manager
Subject:	Request for Proposal #2017-68-TP CBP Facility at Spirit of St. Louis Airport
The County is waiting for clarification regarding the camera system requirement therefore the <b>Proposal Due Date is being changed to Thursday, February 22, 2018</b> .	
make change	endum will only be issued if the County needs to provide clarifications or es to the camera system requirement. If necessary, the due date of the Proposals will be changed at that time.
All pro	oposers shall complete and submit this form with their Proposal.
ADDENDUM # 3 ACKNOWLEDGED AND ACCEPTED	
Company Na	ame
Authorized C	Company Signature