

Steven V. Stenger
County Executive



Paul Kreidler
Acting Director of Administration

Robert Jenkins
Director of Procurement

ADDEN DUM NO. 1

IFB 2018-04-517-PR
New Copper Gutter System and Related Work – Field 10 and 11
Laumeier County Park – Estate House Parks Project PB607
May 14, 2018

Per the terms of the Contract Bidding Documents, the following changes and clarifications in the Project Manual / Bid Specifications are for Bidders.

Per the terms of the Contract Bidding Documents, the following changes and clarifications in the Project Manual / Bid Specifications are for Bidders.

Item No. 3.1 Bidders are advised of a correction in the Gutter Detail (see Addendum 2 Item 2.2 (issued May 9, 2018): The spacing on the gutter hanger system shall be 32 inches on center. See attached detail, dated May 14, 2018, made a part of this Addendum.

Item No. 3.2 Bidders are advised that the Bid Opening Date res hereby revised to Tuesday May 15, 2018 2:00 pm prevailing Central Time, per the terms and conditions of the Bid.

Item No. 3.3 All other terms and conditions of the Bid remain.

This Addendum No. 3 is made part of the Bidding and Contracting Documents. Bidder must acknowledge acceptance of this Addendum by signing and returning with the bid. Failure to acknowledge this Addendum will render your bid as non-responsive.

HEREBY ACKNOWLEDGE THAT I HAVE RECEIVED AND ADJUSTED MY BID ACCORDING TO THE IEMS AS DESCRIBED IN THIS ADDENDUM NO. 1, DATED May 14, 2018.

BY: _____

COMPANY: _____

DATE: _____

This Addendum No. 3 is made part of the Bidding and Contracting Documents.

Bidder must acknowledge acceptance of this Addendum by signing and returning with the bid.

Failure to acknowledge this Addendum will render your bid as non-responsive.

END ADDENDUM NO. 3


I HEREBY ACKNOWLEDGE THAT I HAVE RECEIVED AND ADJUSTED MY BID ACCORDING TO THE IEMS AS DESCRIBED IN THIS ADDENDUM NO. 1, DATED May 14, 2018.

BY: _____

COMPANY: _____

DATE: _____

<http://www.stlouisco.com>



NOTE:
 Plug, Patch and paint former fascia mounted screw holes from gutter system to be replaced as part of the Base Bid.

Gutter Detail

IFB 2018-04-517-PR
 REPLACE COPPER GUTTER SYSTEM AND RELATED WORK - LAUMEIER COUNTY PARK ESTATE HOUSE
 ADDENDUM 3 ITEM 3.1
 05 14 2018 PDA